STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 13

NUMBER OF BI DDERS 9
PROGRAM ELEMENTS

Bl D RANK

11/ 09/ 06
12-0H2144
12- ORA-5-10.0/14.5

B I

D SUMMARY

I N ORANGE COUNTY I N SAN JUAN
CAPI STRANO AT VARI QUS LOCATI ONS

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PACE 1

11/ 14/ 06
CONTRACT CODE 'B '
34 CONTRACT | TEMS

REPAI R SLOPE FAI LURE

FEDERAL AID ACI M 4116-(004)E

RAS

I NC
26320 LESTER Cl RCLE
CORONA CA 92883

DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%
FUND TOTAL HA23 1, 782, 000 TOTAL NUMBER OF WORKI NG DAYS 210
ENG NEERS EST 1,075,498.00 AMOUNT OVER 8, 851. 00 PERCENT OVER EST 0. 82
Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1, 084, 349. 00 6 HI GHLAND CONSTRUCTI ON | NC 714 538-5156
00743775
133 N PI XLEY STREET FAX 714 538-5157
ORANGE CA 92868
1, 142, 708. 00 5 P P C CONSTRUCTI ON | NC 818 662- 8040
00772981
336 N CENTRAL AVENUE STE 10A FAX 818 662-8060
GLENDALE CA 91203
1,197, 917. 00 8 ODONNELL CONSTRUCTI ON | NC 909 394-4510
00772905
559 W COVI NA BLVD FAX 909 394-4750
SAN DI MAS CA 91773
1, 262, 856. 00 7 ORTIl Z ENTERPRI SES | NCORPORATED 949 753-1414
00467088
6 CUSHI NG STE 200 FAX 949 753-1477
IRVINE CA 92618
1, 286, 300. 00 2 BEADOR CONSTRUCTI ON COVPANY 951 674-7352

00720483
FAX 951 674-7495



12-0H2144
12- ORA-5-10
11/ 09/ 06

1,337,757.00

1, 365, 304. 00

1, 388, 637. 00

1, 656, 038. 00

BRENT ENG NEERI NG | NC

81 SHI ELD
I RVINE CA 92618

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAI SER AVENUE

IRVINE CA 92614-5706

EARTH CONSTRUCTI ON AND M NI NG

1111 E COMONWEALTH AVE STE D
FULLERTON CA 92831

POVNELL CONSTRUCTORS

P O BOX 698
FONTANA CA 92334- 0698

FAX

FAX

FAX

FAX

949 633-9917
00813979
949 679-6390

949 252- 0441
00615876
949 252-0266

714 871-3262
00651848
714 871-3020

909 356- 8880
00858952
909 356-1299

Bl D245
PAGE 2
11/ 14/ 06



12-0H2144
12- ORA-5-10
11/ 09/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
11/ 14/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 ECOLOGE C
TEMECULA CA

J F L ELECTRIC
LOS ANGELES CA

PLANTI NG ( PARTI AL)

ELECTRI CAL ( PARTI AL)



12-0H2144
12- ORA-5-10
11/ 09/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
11/ 14/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

J F L ELECTRIC
LOS ANGELES CA

Bl DDER | D NAME AND ADDRESS

LANDSCAPI NG

TRAFFI C MONI TORI NG STATI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

A C DI KE COVPANY
LI NCOLN CA

ECOLOG C LANDSCAPE
TEMECULA CA

J F L ELECTRI C COVPANY
LOS ANGELES CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE

PLANTI NG AND ERCSI ON CONTROL

TRAFFI C MONI TORI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ECOLOGE C
TEMECULA CA

J F L ELECTRIC
LOS ANGLES CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

WEST COAST DEMCLI TI ON
ANAHEI M CA

LANDSCAPI NG

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS

DEMOLI TI ON



12-0H2144
12- ORA-5-10
11/ 09/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

11/ 14/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

J F L ELECTRIC
LOS ANGELES CA

Bl DDER | D NAME AND ADDRESS

PLANTI NG AND | RRI GATI ON

MODI FY TRAFFI C MONI TORI NG STATI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ECOLOG C LANDSCAPE CONSTRUCTI ON
P O BOX 892786
TEMECULA CA

J F L ELECTRIC INC
8257 COVPTON AVENUE
LOS ANGELES CA

Bl DDER | D NAME AND ADDRESS

| TEM5 18 THRU 21

| TEM 33

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA

ECOLOGE C
TEMECULA CA

MS L ELECTRIC
ANAHEI M CA

ASPHALT CONCRETE DI KE

PLANTI NG AND | RRI GATI ON

ELECTRI CAL



12-0H2144 Bl D245

12- ORA-5-10 PAGE 6

11/ 09/ 06 11/ 14/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 KATO LANDSCAPI NG | NC PLANTI NG, ERCSI ON CONTRCL AND | RRI GATI ON
FOUNTAI N VALLEY CA
L T ENG NEERI NG M NOR CONCRETE, M NCR STRUCTURE, RElI NFORCED CONCRETE PI PE
LAGUNA NI GEL CA
SOQUTHWEST V DI TCH | NC M NOR CONCRETE AND GUTTER
Rl VERSI DE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
DI VERSI FI ED LANDSCAPE | RRI GATI ON
W NCHESTER CA
J F L ELECTRIC ELECTRI CAL

LOS ANGELES CA



12-0H2144 Bl D245

12- ORA-5- 10 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7

11/ 09/ 06 11/ 14/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00 5, 000. 00

PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00 15, 000. 00
3 074028 TEMPORARY FI BER ROLL M 200 10. 00 2, 000. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 500. 00 1, 500. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 25, 000. 00 25, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 75, 000. 00 75, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 20, 000. 00 20, 000. 00
8 129000 TEMPORARY RAI LI NG ( TYPE K) M 470 155. 00 72, 850. 00
9 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 500. 00 11, 000. 00
10 129150 TEMPORARY TRAFFI C SCREEN M 470 30. 00 14, 100. 00
11 150806 REMOVE Pl PE M 0.6 500. 00 300. 00
12 153220 REMOVE CONCRETE ( CHANNEL) M 62 50. 00 3, 100. 00
13 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 40, 000. 00 40, 000. 00
14 190101 ROADWAY EXCAVATI ON VB 2,810 50. 00 140, 500. 00
15 010320 GEOGRI D PRI MARY REI NFORCEMENT ( TYPE 3) M2 2, 860 10. 00 28, 600. 00
16 010321 GEOGRI D SECONDARY REI NFORCEMENT ( TYPE 4) M2 1,010 11.00 11, 110. 00
17 197010 PLACE AND COVPACT EMBANKVENT VB 2,810 55. 00 154, 550. 00
18 ('S) 200001 H GHWAY PLANTI NG LS LUMP SUM 38, 636. 00 38, 636. 00
19 010322 EROSI ON CONTROL NETTI NG MR 960 6. 50 6, 240. 00
20 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 11, 000. 00 11, 000. 00
21 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 21, 000. 00 21, 000. 00
22 390102 ASPHALT CONCRETE ( TYPE A) TONN 200 300. 00 60, 000. 00
23 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 280 50. 00 14, 000. 00
24 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 70 50. 00 3, 500. 00
25 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 7.8 2, 000. 00 15, 600. 00
26 650069 450 MM REI NFORCED CONCRETE Pl PE M 350 487. 00 170, 450. 00
27 680272 100 MM PLASTI C PI PE UNDERDRAI N M 55 25. 00 1, 375. 00
28 010323 100 MM PERFORATED Pl PE M 140 25. 00 3, 500. 00
29 010324 PREFABRI CATED HORI ZONTAL DRAI N STRI PS M 330 20. 00 6, 600. 00
(PH DRAI N STRI PS)

30 010325 DRAI N STRI P M 240 20. 00 4, 800. 00
31 731517 M NOR CONCRETE ( GUTTER) M 62 150. 00 9, 300. 00
32 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 184 7. 00 8, 288. 00
33 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 15, 450. 00 15, 450. 00
34 999990 MOBI LI ZATI ON LS LUMP SUM 75, 000. 00 75, 000. 00

TOTAL 1, 084, 349. 00



12-0H2144 Bl D245

12- ORA-5-10 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
11/ 09/ 06 11/ 14/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 5, 000. 00 5000. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00
2 15, 000. 00 15000. 00 15, 000. 00 15000. 00 15, 000. 00 15000. 00 15, 000. 00 15000. 00
3 20. 00 4000. 00 20. 00 4000. 00 50. 00 10000. 00 14. 00 2800. 00
4 2,500. 00 2500. 00 1, 000. 00 1000. 00 2,500. 00 2500. 00 2,200. 00 2200. 00
5 15, 000. 00 15000. 00 6, 000. 00 6000. 00 15, 000. 00 15000. 00 11, 000. 00 11000. 00
6 40, 000. 00 40000. 00 70, 000. 00 70000. 00 42, 000. 00 42000. 00 63, 974. 00 63974. 00
7 10, 000. 00 10000. 00 35, 000. 00 35000. 00 20, 000. 00 20000. 00 45, 000. 00 45000. 00
8 150. 00 70500. 00 80. 00 37600. 00 85. 00 39950. 00 105. 00 49350. 00
9 500. 00 11000. 00 325. 00 7150. 00 450. 00 9900. 00 275. 00 6050. 00
10 50. 00 23500. 00 18. 00 8460. 00 20. 00 9400. 00 24.00 11280. 00
11 2,500. 00 1500. 00 1, 500. 00 900. 00 1, 000. 00 600. 00 1, 850. 00 1110. 00
12 150. 00 9300. 00 20. 00 1240. 00 250. 00 15500. 00 100. 00 6200. 00
13 40, 000. 00 40000. 00 40, 000. 00 40000. 00 40, 000. 00 40000. 00 40, 000. 00 40000. 00
14 40. 00 112400. 00 60. 00 168600. 00 72.00 202320. 00 63. 00 177030. 00
15 15. 00 42900. 00 20. 00 57200. 00 10. 00 28600. 00 6. 00 17160. 00
16 12. 00 12120. 00 20. 00 20200. 00 10. 00 10100. 00 8. 00 8080. 00
17 40. 00 112400. 00 90. 00 252900. 00 72.00 202320. 00 92. 00 258520. 00
18 37, 500. 00 37500. 00 36, 000. 00 36000. 00 34, 500. 00 34500. 00 37, 000. 00 37000. 00
19 6. 25 6000. 00 7.00 6720. 00 5. 00 4800. 00 7.50 7200. 00
20 18, 500. 00 18500. 00 11, 000. 00 11000. 00 10, 000. 00 10000. 00 17, 500. 00 17500. 00
21 25, 000. 00 25000. 00 20, 000. 00 20000. 00 19, 000. 00 19000. 00 25, 000. 00 25000. 00
22 300. 00 60000. 00 220. 00 44000. 00 225. 00 45000. 00 150. 00 30000. 00
23 200. 00 56000. 00 34. 00 9520. 00 30. 00 8400. 00 16. 00 4480. 00
24 200. 00 14000. 00 34. 00 2380. 00 30. 00 2100. 00 16. 00 1120. 00
25 2,500. 00 19500. 00 2, 600. 00 20280. 00 600. 00 4680. 00 2, 850. 00 22230. 00
26 450. 00 157500. 00 475. 00 166250. 00 700. 00 245000. 00 650. 00 227500. 00
27 150. 00 8250. 00 27.00 1485. 00 50. 00 2750. 00 200. 00 11000. 00
28 150. 00 21000. 00 27.00 3780. 00 100. 00 14000. 00 120. 00 16800. 00
29 25. 00 8250. 00 20. 00 6600. 00 50. 00 16500. 00 25. 00 8250. 00
30 25.00 6000. 00 20. 00 4800. 00 50. 00 12000. 00 35. 00 8400. 00
31 400. 00 24800. 00 150. 00 9300. 00 550. 00 34100. 00 175. 00 10850. 00
32 7.00 8288. 00 3. 00 3552. 00 4.00 4736. 00 5.25 6216. 00
33 25, 000. 00 25000. 00 12, 000. 00 12000. 00 17,100. 00 17100. 00 13, 000. 00 13000. 00
34 120, 000. 00 120000. 00 110, 000. 00 110000. 00 120, 000. 00 120000. 00 120, 000. 00 120000. 00
TOT 1,142, 708. 00 1,197,917. 00 1, 262, 856. 00 1, 286, 300. 00
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12-0H2144

12- ORA-5-10

11/ 09/ 06

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

337200.
14300.
5050.
188270.
40000.
8640.
15000.
25000.
30000.
12600.
3150.
4680.
247800.
1375.
7700.
6600.
4800.
5270.
3552.
25000.
80000.

00

1,337, 757.00

SUMMARY

OF REMA
SEVENTH
Bl D AMOUNT
5, 000. 00 5000
15, 000. 00 15000
12. 00 2400
1, 000. 00 1000.
7,500. 00 7500.
115, 000. 00 115000.
40, 000. 00 40000.
72.00 33840.
350. 00 7700.
12. 00 5640.
1, 000. 00 600.
50. 00 3100.
40, 000. 00 40000.
65. 00 182650.
12. 00 34320.
10. 00 10100.
165. 00 463650.
40, 000. 00 40000.
7.00 6720.
12, 000. 00 12000.
22, 000. 00 22000.
125. 00 25000.
25. 00 7000.
25.00 1750.
3, 500. 00 27300.
265. 00 92750.
60. 00 3300.
60. 00 8400.
10. 00 3300.
10. 00 2400.
270. 00 16740.
3.50 4144.
25, 000. 00 25000.
100, 000. 00 100000.
1, 365, 304. 00

El GHTH

Bl D AMOUNT
5, 000. 00 5000
15, 000. 00 15000
13. 00 2600
7, 500. 00 7500
19, 000. 00 19000.
128, 000. 00 128000.
26, 000. 00 26000.
84. 00 39480.
13. 00 286.
42.00 19740.
2, 600. 00 1560.
50. 00 3100.
40, 000. 00 40000.
73. 00 205130.
14. 00 40040.
12. 00 12120.
82. 00 230420.
30, 000. 00 30000.
7.00 6720.
9, 000. 00 9000.
45, 000. 00 45000.
160. 00 32000.
38. 00 10640.
38. 00 2660.
4, 500. 00 35100.
450. 00 157500.
75. 00 4125.
75. 00 10500.
55. 00 18150.
55. 00 13200.
255.00 15810.
2.75 3256.
75, 000. 00 75000.
125, 000. 00 125000.
1, 388, 637. 00

Bl D245
PAGE 9
11/ 14/ 06
NI NTH
Bl D AMOUNT
5, 000. 00 5000
15, 000. 00 15000
20. 00 4000
1, 500. 00 1500.
7, 000. 00 7000.
120, 000. 00 120000.
30, 000. 00 30000.
50. 00 23500.
300. 00 6600.
12. 00 5640.
600. 00 360.
25.00 1550.
40, 000. 00 40000.
75. 00 210750.
5. 00 14300.
4.00 4040.
210. 00 590100.
35, 000. 00 35000.
8. 00 7680.
20, 000. 00 20000.
25, 000. 00 25000.
180. 00 36000.
20. 00 5600.
20. 00 1400.
3, 500. 00 27300.
600. 00 210000.
50. 00 2750.
60. 00 8400.
20. 00 6600.
10. 00 2400.
100. 00 6200.
2.00 2368.
20, 000. 00 20000.
160, 000. 00 160000.
1, 656, 038. 00



